COLORADO DEPARTMENT OF TRANSPORTATION DATE : 10/11/12
PAGE : 001 -1
TABULATION OF BIDS

LETTING NO. : 20121011 CONTRACT ID : C18461 COUNTIES : LAS ANIMAS
LETTING DATE : 10/11/12 REGION : 2
LETTING TIME : 10:00 AM CONTRACT TIME : 140 WORK DAYS

TERRAIN - PLAINS PROJECT(S) : FBRC050-005

CONTRACT DESCRIPTION :
FASTER Bridges 0-19-J & P-19-AD

Replacement of Bridge 0-19-J on SH 350 at MP 8.608.
- Extend acceleration lane from Prison and use as detour
during construction

Replacement of Bridge P-19-AD on SH 239 at MP 0.945.
- One lane detour around construction of box culvert

TOTAL % OF % OF
RANK VENDOR VENDOR NAME BID LOW BID EST
0 -EST- ENGINEER®S ESTIMATE $ 2,087,267.97 112.3138% 100.0000%
1 279A TEZAK HEAVY EQUIPMENT CO., INC. $ 1,858,424.41 100.0000% 89.0362%
2 903A TLM CONSTRUCTORS, INC. $ 2,008,615.59 108.0816% 96.2318%
3 169A LAWRENCE CONSTRUCTION COMPANY $ 2,062,078.45 110.9584% 98.7932%
4 870A SEMA CONSTRUCTION, INC. $ 2,164,960.02 116.4944%  103.7222%
5 232A AMERICAN CIVIL CONSTRUCTORS, INC. $ 2,197,508.00 118.2458% 105.2815%
6 010A NORAA CONCRETE CONSTRUCTION CORPORATION $ 2,591,658.45 139.4546% 124 .1651%
IC 0) -EST- IC 1) 279A IC 2 ) 903A
|ENGINEER™S ESTIMATE | TEZAK HEAVY EQUIPMENT CO.]TLM CONSTRUCTORS, INC.
| | |
ITEM CODE ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————————————————— ey
SECTION 0001 BID ITEMS | | |
| | |
202-00010 Rem Tree 6.000 EACH] 200.0000 1200.00] 614 .3300 3685.98] 400.0000 2400.00
202-00090 Rem Delineator 22.000 EACH] 6.0000 132.00] 9.3600 205.92] 13.0000 286.00
202-00240 Rem Asphalt Mat (Planing) 3587.000 SY | 2.0000 7174 .00] 1.9900 7138.13] 3.0000 10761.00
202-00400 Rem Bridge 2.000 EACH] 35000.0000 70000.00] 18171.5400 36343.08] 15000.0000 30000.00
202-00810 Rem Ground Sign 1.000 EACH] 100.0000 100.00] 93.6300 93.63] 350.0000 350.00
202-01130 Rem Gdrail Ty 3 450.000 LF ] 2.5000 1125.00] 4.3900 1975.50] 6.0000 2700.00
203-00010 Uncl Excav (CIP) 3022.000 CY | 8.0000 24176.00] 12.3600 37351.92] 18.0000 54396.00
203-01500 Blading 250.000 HOUR] 115.0000 28750.00] 47 .8700 11967 .50] 80.0000 20000.00
206-00000 Str Excav 1259.000 CY | 15.0000 18885.00] 14.0800 17726.72] 16.0000 20144 .00
206-00050 Str BkFl (Spec) 157.000 CY | 20.0000 3140.00] 19.9200 3127 .44] 17.0000 2669.00
206-00100 Str Bkfl (CL 1) 933.000 CY | 20.0000 18660.00] 49.0900 45800.97] 29.0000 27057.00
206-01750 Shoring 1.000 L S | 10000.0000 10000.00] 8594 .3900 8594 ._39] 41000.0000 41000.00
206-01750 Shoring 1.000 L s | 10000.0000 10000.00] 24069.0900 24069.09] 31000.0000 31000.00
207-00205 Topsoil 545.000 CY | 7.5000 4087.50] 10.5400 5744 _30] 9.0000 4905.00
208-00002 Erosion Log (12 1In) 270.000 LF | 4.0000 1080.00] 4.5100 1217.70] 5.0000 1350.00
208-00020 Silt Fence 3965.000 LF | 1.5000 5947 .50] 1.1300 4480.45] 1.2000 4758.00
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TABULATION OF BIDS

LETTING NO. : 20121011 CONTRACT ID : C18461 COUNTIES : LAS ANIMAS
LETTING DATE : 10/11/12 REGION : 2
LETTING TIME : 10:00 AM

IC 0) -EST- 1C 1) 279A 1C 2 ) 903A

|ENGINEER"S ESTIMATE I TEZAK HEAVY EQUIPMENT CO.|TLM CONSTRUCTORS, INC.

| | |
ITEM CODE  ITEM DESCRIPTION QUANTITY |  UNIT PRICE AMOUNT| ~ UNIT PRICE AMOUNT| ~ UNIT PRICE AMOUNT
------------------------------------------------------ e
208-00034 Gravel Bag 200.000 LF | 5.5000 1100.00] 5.0700 1014.00 5.2500 1050.00
208-00045 Conc Washout Str 2.000 EACH] 700.0000 1400.00] 516.7000 1033.40] 1000.0000 2000.00
208-00070 Vehicle Tracking Pad 8.000 EACH]| 1200.0000 9600.00] 1153.1700 9225_36] 800.0000 6400.00
208-00103 Removal and Disposal of Se 40.000 HOUR] 40.0000 1600.00]| 45.0900 1803.60]| 40.0000 1600.00
208-00105 Removal and Disposal of Se 40.000 HOUR] 80.0000 3200.00] 95.8100 3832.40] 85.0000 3400.00
208-00106 Sweeping (Sediment Removal 140.000 HOUR] 150.0000  21000.00] 84.1800  11785.20] 100.0000  14000.00
208-00107 Rem Trash 71.000 HOUR| 50.0000 3550.00] 89.6000 6361.60]| 35.0000 2485_00
208-00206 Erosion Control Supervisor 140.000 DAY | 80.0000  11200.00] 109.6700  15353.80] 100.0000  14000.00
210-00010 Res Mailbox Str 2.000 EACH] 250.0000 500.00] 2126400 425.28] 450.0000 900.00
210-00810 Res Ground Sign 5.000 EACH| 250.0000 1250.00| 1053500 526.75| 400.0000 2000.00
210-01000 Res Fence 375.000 LF | 15.0000 5625_00] 2.8900 1083.75] 5.0000 1875.00
212-00006 Seeding (Native) 2.000 ACRE| 650.0000 1300.00]| 535.4000 1070.80]| 550.0000 1100.00
212-00032 Soil Conditioning 2.000 ACRE|]  2000.0000 4000.00]  2028.8900 4057.78]  2000.0000 4000.00
213-00002 Mulching (Weed Free Hay) 2.000 ACRE] 550.0000 1100.00] 507.2200 1014 . 44] 550.0000 1100.00
213-00100 Soil Binder 0.300 ACRE| 650.0000 195.00] 1916.1800 574.85]  2000.0000 600.00
214-00450 Evergreen Tree (5 Gal) 10.000 EACH| 75.0000 750.00] 236.7000 2367.00] 135.0000 1350.00
216-00201 Soil Reten Blanket (S-C)(B 530.000 SY | 1.5000 795.00] 3.3300 1764.90]| 3.3000 1749.00
304-06000 ABC (CL 6) 7631.110 TON | 17.0000 129728.87| 16.6400 126981.67]| 19.0000  144991.09
403-00720 HMA (Patching) (Asph) 100.000 TON | 175.0000  17500.00] 185.9800  18598.00] 175.0000  17500.00
403-34741 HMA (Gr SX) (75) (PG 64-22 3047.340 TON | 110.0000  335207.40] 121.7300  370952.70] 115.0000  350444.10
411-10255 Emul Asph (SS) 1994.000 GAL | 2.2500 4486.50] 5.0700  10109.58] 5.0000 9970.00
420-00112 Geotextile (Drain) (CL 1) 138.000 SY | 2.5000 345.00] 4.3500 600.30] 5.0000 690.00
506-00209 Riprap (9 In) 92.000 CY | 65.0000 5980.00] 66.0800 6079.36] 85.0000 7820.00
507-00400 Bitum S and D Pave (Asph) 24.000 TON | 315.0000 7560.00| 185.9800 4463.52| 175.0000 4200.00
516-00000 Dampproofing (Asphalt) 646.000 SY | 11.0000 7106.00]| 19.7300  12745.58] 15.0000 9690.00
601-03030 Conc CL D (Box) 348.000 CY | 550.0000 191400.00] 459.8800  160038.24] 475.0000  165300.00
601-03050 Conc CL D (Wall) 113.000 CY | 550.0000  62150.00] 575.9800  65085.74| 440.0000  49720.00
602-00000 Reinf Steel 128826.000 LB | 1.2000  154591.20] 0.7200  92754.72] 0.9000  115943.40
605-83002 Geocomp Drain (w/ Pipe) 124.000 SY | 40.0000 4960.00] 18.6700 2315.08] 440000 545600
606-00301 Gdrail Ty 3 (6-3) 437.500 LF | 16.0000 7000.00] 17.7500 7765.63] 18.0000 7875.00
606-01370 Transition Ty 3G 8.000 EACH| 1200.0000 9600.00] 1127.1600 9017.28] 1150.0000 9200.00
606-02003 End Anchor (Nonflared) 8.000 EACH| ~ 2000.0000  16000.00]  2017.6200  16140.96]  2100.0000  16800.00
606-11020 Brdg Rail Ty 10H 208.000 LF | 140.0000  29120.00] 256.3700  53324.96| 165.0000  34320.00
607-11525 Fence (Plastic) 200.000 LF | 3.0000 600.00] 1.7400 348.00] 5.0000 1000.00
607-11580 Fence (Temp) 370.000 LF | 4.5000 1665.00]| 1.7700 654.90] 5.0000 1850.00
609-60011 Curb Ty 6 M 400.000 LF | 11.0000 4400.00] 16.9100 6764.00| 17.0000 6800.00
612-00001 Delin (Ty 1) 28.000 EACH] 21.0000 588.00] 248000 694.40] 26.0000 728.00
612-00002 Delin (Ty I1) 14.000 EACH| 0.0000 0.00] 27.0500 378.70] 28.0000 392.00
612-00003 Delin (Ty 111) 16.000 EACH| 27.0000 432.00] 29.3100 468.96| 30.0000 480.00
613-01300 3 In Elec Cond (P) 3414.000 LF | 12.0000  40968.00] 7200  22942.08 9.0000  30726.00

6. - -
613-07023 Pull Box (24'"'x36'x24™) 8.000 EACH] 1000.0000 8000.00] 905.4400 7243.52] 1000.0000 8000.00
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LETTING NO. : 20121011 CONTRACT ID : C18461 COUNTIES : LAS ANIMAS
LETTING DATE : 10/11/12 REGION : 2
LETTING TIME : 10:00 AM

614-00011 Sign Panel (CL I) 11.
614-00012 Sign Panel (CL IID)
614-01503 Steel Sign Supp (2-1In Rd)(
614-01573 Steel Sign Supp (2-1/2 Rd
615-00050 Emb Prot Ty 5

620-00002 Field Office (CL 2)
620-00012 Field Lab (CL 2)

620-00020 Sanitary Facility
621-00425 Detour

625-00000 Const Surveying

626-00000 Mobilization

626-01000 Public Info Services

IC 0) -EST- 1IC 1) 279A 1 2 ) 903A
IENGINEER"S ESTIMATE ITEZAK HEAVY EQUIPMENT CO.|TLM CONSTRUCTORS, INC.
| | |
ITEM CODE  ITEM DESCRIPTION QUANTITY |  UNIT PRICE AMOUNT| ~ UNIT PRICE AMOUNT| ~ UNIT PRICE AMOUNT
------------------------------------------------------ e
|
|

.000 EACH] 350.0000 350.00] 439.4300 439.43] 450.0000 450.00
-000 EACH] 1200.0000 9600.00] 104.4600 835.68] 750.0000 6000.00
- - 40000.00] 11436.7900 22873.58] 15000.0000 30000.00
-000 EACH] 17000.0000 34000.00] 13124.1900 26248.38] 15000.0000 30000.00
.000 EACH]| 1500.0000 3000.00] 1640.5200 3281.04] 2000.0000 4000.00
|] 100000.0000 100000.00] 76302.4800 76302.48] 156000.0000 156000.00
| 40000.0000 40000.00] 10915.3400 10915.34] 20000.0000 20000.00
| 250000.0000 250000.00] 219563.7300 219563.73] 194000.0000 194000.00
| 10000.0000 10000.00] 5776.2400 5776.24] 8000.0000 8000.00
| 35.0000 665.00]| 178.5300 3392.07] 110.0000 2090.00
|

|

|

|
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627-00001 Pvmt Mkg Paint 19.000 GA

627-00005 Epoxy Pvmt Mkg 27.000 GAL 80.0000 2160.00] 281.7900 7608.33] 450.0000 12150.00
630-00000 Flagging 2600.000 HOUR 23.0000 59800.00] 12.6200 32812.00] 19.0000 49400.00
630-00007 Traf Ctrl Inspection 140.000 DAY 80.0000 11200.00] 309.9700 43395.80] 320.0000 44800.00
630-00012 Traf Ctrl Mgmt 56.000 DAY 450.0000 25200.00] 535.4000 29982.40] 560.0000 31360.00
630-80001 Flash Beacon (Port) 20.000 EACH] 900.0000 18000.00] 394.5100 7890.20] 450.0000 9000.00
630-80338 Barricade (3 M-D) (Temp) 7.000 EACH] 100.0000 700.00] 563.5800 3945.06] 600.0000 4200.00
630-80341 Const Traf Sign (A) 42 _000 EACH] 46.0000 1932.00] 50.7200 2130.24] 55.0000 2310.00
630-80342 Const Traf Sign (B) 52.000 EACH] 51.0000 2652.00] 56.3600 2930.72] 60.0000 3120.00
630-80343 Const Traf Sign (C) 38.000 EACH] 58.0000 2204.00] 61.9900 2355.62] 65.0000 2470.00
630-80344 Const Traf Sign (Spec) 28.000 SF | 20.0000 560.00] 22 .5400 631.12] 23.0000 644 .00
630-80348 Const Info Sign 4_000 EACH] 400.0000 1600.00] 169.0700 676.28] 200.0000 800.00
630-80355 Port Mesg Panel 8.000 EACH] 4500.0000 36000.00] 3606.9200 28855.36] 3300.0000 26400.00
630-80358 Flash Arrow Panel (C Ty) 4_000 EACH] 1000.0000 4000.00] 281.7900 1127 .16]| 275.0000 1100.00
630-80360 Drum Channel Dev 300.000 EACH] 26.0000 7800.00] 2.2500 675.00] 2.0000 600.00
630-80363 Drum Channel Dev (Light) ( 30.000 EACH] 37.0000 1110.00] 2.2500 67.50] 2.0000 60.00
630-80364 Drum Channel Dev (Light) ( 100.000 EACH] 37.0000 3700.00] 2.2500 225.00] 2.0000 200.00
630-80370 Conc Barrier (Temp) 1100.000 LF | 25.0000 27500.00] 27.4300 30173.00] 26.0000 28600.00
630-80380 Traffic Cone 500.000 EACH] 7.0000 3500.00] 2.2500 1125.00] 2.0000 1000.00
630-85010 Impact Atten (Temp) 2.000 EACH] 2500.0000 5000.00] 3945.0700 7890.14] 4500.0000 9000.00
630-86810 Traffic Signal (Temp) 4_000 EACH] 18000.0000 72000.00] 3381.4900 13525.96] 4000.0000 16000.00

| | |
SECTION TOTALS | $ 2,087,267.97] $ 1,858,424 .41] $ 2,008,615.59
------------------------------------------------------ e
|

CONTRACT TOTALS $ 2,087,267.97] $ 1,858,424 .41| $ 2,008,615.59
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TABULATION OF BIDS

LETTING NO. : 20121011 CONTRACT ID : C18461 COUNTIES : LAS ANIMAS
LETTING DATE : 10/11/12 REGION : 2
LETTING TIME : 10:00 AM

1C 3) 169A IC 4 ) 870A 1C 5) 232A

|LAWRENCE CONSTRUCTION CO.|SEMA CONSTRUCTION, INC. |AMERICAN CIVIL CONSTRUCTO

| | |
ITEM CODE  ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|]  UNIT PRICE AMOUNT
------------------------------------------------------ e
SECTION 0001  BID ITEMS | | |

| | |
202-00010 Rem Tree 6.000 EACH| 612.5200 3675.12| 300.0000 1800.00] 500.0000 3000.00
202-00090 Rem Delineator 22.000 EACH] 11.3000 248.60] 11.0000 242.00] 12.0000 264.00
202-00240 Rem Asphalt Mat (Planing) 3587.000 SY | 4.3100  15459.97] 2.4000 8608.80] 3.0000  10761.00
202-00400 Rem Bridge 2.000 EACH| 22775.9700  45551.94] 37900.0000  75800.00] 25000.0000  50000.00
202-00810 Rem Ground Sign 1.000 EACH] 338.7900 338.79] 320.0000 320.00] 150.0000 150.00
202-01130 Rem Gdrail Ty 3 450.000 LF | 6.2100 2794.50] 6.0000 2700.00] 6.0000 2700.00
203-00010 Uncl Excav (CIP) 3022.000 CY | 17.1400  51797.08] 20.0000  60440.00] 14.5000  43819.00
203-01500 Blading 250.000 HOUR| 135.5500  33887.50] 150.0000  37500.00] 140.0000  35000.00
206-00000 Str Excav 1259.000 CY | 21.8900  27559.51] 25.0000  31475.00] 16.0000  20144.00
206-00050 Str Bkfl (Spec) 157.000 CY | 9.8500 1546.45] 16.0000 2512.00] 16.0000 2512.00
206-00100 Str Bkfl (CL 1) 933.000 CY | 40.7400  38010.42| 32.0000  29856.00] 32.0000  29856.00
206-01750 Shoring 1.000 L S | 23449.9700  23449.97| 40000.0000  40000.00]  19000.0000  19000.00
206-01750 Shoring 1.000 L S | 27009.6000  27009.60|] 50000.0000  50000.00] 15000.0000  15000.00
207-00205 Topsoil 545.000 CY | 21.9000  11935.50] 13.0000 7085.00] 9.0000 490500
208-00002 Erosion Log (12 In) 270.000 LF | 4.5200 1220.40] 4.2000 1134.00] 5.0000 1350.00
208-00020 Silt Fence 3965.000 LF | 1.0700 4242 55| 0.9500 3766.75| 1.4000 5551 .00
208-00034 Gravel Bag 200.000 LF | 7.3400 1468.00] 6.5000 1300.00] 10.0000 2000.00
208-00045 Conc Washout Str 2.000 EACH| 1524 .5800 3049.16]| 750.0000 1500.00] 999.0000 1998.00
208-00070 Vehicle Tracking Pad 8.000 EACH] 1806.9100  14455.28] 2300.0000  18400.00] 2000.0000  16000.00
208-00103 Removal and Disposal of Se 40.000 HOUR] 41.4200 1656.80] 30.0000 1200.00] 36.0000 1440.00
208-00105 Removal and Disposal of Se 40.000 HOUR] 71.3300 2853.20] 87.0000 3480.00] 100.0000 400000
208-00106 Sweeping (Sediment Removal 140.000 HOUR] 74.6200  10446.80] 140.0000  19600.00] 100.0000  14000.00
208-00107 Rem Trash 71.000 HOUR| 39.5300 2806.63| 33.0000 2343.00] 36.0000 2556.00
208-00206 Erosion Control Supervisor 140.000 DAY | 101.4600  14204.40] 68.0000 9520.00]| 175.0000  24500.00
210-00010 Res Mailbox Str 2.000 EACH| 451.7300 903.46]| 420.0000 840.00] 600.0000 1200.00
210-00810 Res Ground Sign 5.000 EACH] 395.2600 1976.30] 370.0000 1850.00] 560.0000 2800.00
210-01000 Res Fence 375.000 LF | 7.4100 2778.75] 4.6000 1725.00] 6.0000 2250.00
212-00006 Seeding (Native) 2.000 ACRE] 686.6300 1373.26] 610.0000 1220.00] 625.0000 1250.00
212-00032 Soil Conditioning 2.000 ACRE] 1393.5800 2787.16] 1200.0000 2400.00] 2300.0000 460000
213-00002 Mulching (Weed Free Hay) 2.000 ACRE] 1017.5100 2035.02| 900.0000 1800.00] 600.0000 1200.00
213-00100 Soil Binder 0.300 ACRE] 1843.0400 552.91] 1650.0000 49500 2200.0000 660.00
214-00450 Evergreen Tree (5 Gal) 10.000 EACH| 237.1600 2371.60] 210.0000 2100.00] 70.0000 700.00
216-00201 Soil Reten Blanket (S-C)(B 530.000 SY | 3.3900 1796.70] 3.0000 1590.00] 4.0000 2120.00
304-06000 ABC (CL 6) 7631.110 TON | 22.9000 174752.42| 17.0000 129728.87]| 25.0000 190777.75
403-00720 HMA (Patching) (Asph) 100.000 TON | 186.3300  18633.00] 180.0000  18000.00]| 210.0000  21000.00
403-34741 HMA (Gr SX) (75) (PG 64-22 3047.340 TON | 121.9600 371653.59] 110.0000  335207.40] 140.0000  426627.60
411-10255 Emul Asph (SS) 1994.000 GAL | 5.0800  10129.52] 4.8000 9571.20] 5.0000 9970.00
420-00112 Geotextile (Drain) (CL 1) 138.000 SY | 4.4900 619.62| 10.0000 1380.00] 3.0000 414 .00

|

506-00209 Riprap (9 In) 92.000 CY 69.8900 6429.88] 88.0000 8096.00] 75.0000 6900.00
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LETTING NO. : 20121011 CONTRACT ID : C18461 COUNTIES : LAS ANIMAS
LETTING DATE : 10/11/12 REGION )
LETTING TIME : 10:00 AM
1C 3) 169A 4 ) 870A IC 5) 232A
| LAWRENCE CONSTRUCTION CO.|SEMA CONSTRUCTION, INC. |AMERICAN CIVIL CONSTRUCTO
| | |
ITEM CODE  ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------------------ e
507-00400 Bitum S and D Pave (Asph) 24.000 TON | 186.3300 4471.92| 170.0000 4080.00] 200.0000 4800.00
516-00000 Dampproofing (Asphalt) 646.000 SY | 4.5200 2919.92| 20.0000  12920.00] 7.0000 452200
601-03030 Conc CL D (Box) 348.000 CY | 512.0700  178200.36] 600.0000  208800.00] 530.0000  184440.00
601-03050 Conc CL D (Wall) 113.000 CY | 560.1200  63293.56] 750.0000  84750.00] 530.0000  59890.00
602-00000 Reinf Steel 128826.000 LB | 0.8100  104349.06| 0.7500  96619.50] 1.0000  128826.00
605-83002 Geocomp Drain (w/ Pipe) 124.000 SY | 20.3200 2519.68| 36.0000 4464 00| 35.0000 4340.00
606-00301 Gdrail Ty 3 (6-3) 437.500 LF | 17.7800 7778.75] 17.0000 7437.50] 18.0000 7875.00
606-01370 Transition Ty 3G 8.000 EACH| 1129.3200 9034.56] 1100.0000 8800.00] 1200.0000 9600.00
606-02003 End Anchor (Nonflared) 8.000 EACH| 2021.4700  16171.76] 1900.0000  15200.00] 2100.0000  16800.00
606-11020 Brdg Rail Ty 10H 208.000 LF | 184.3700  38348.96] 270.0000  56160.00] 200.0000  41600.00
607-11525 Fence (Plastic) 200.000 LF | 2.7300 546.00] 6.5000 1300.00] 2.5000 500.00
607-11580 Fence (Temp) 370.000 LF | 3.1900 1180.30] 4.0000 1480.00] 6.0000 2220.00
609-60011 Curb Ty 6 M 400.000 LF | 16.9300 6772.00] 15.0000 6000.00] 19.0000 7600.00
612-00001 Delin (Ty 1) 28.000 EACH] 24.8400 695.52| 22.0000 616.00] 29.0000 812.00
612-00002 Delin (Ty I1) 14.000 EACH| 27.1000 379.40] 24.0000 336.00] 31.0000 434 .00
612-00003 Delin (Ty I11) 16.000 EACH| 29.3600 469_76| 27.0000 432_00] 32.0000 512.00
613-01300 3 In Elec Cond (P) 3414.000 LF | 3.3900  11573.46] 8.5000  29019.00] 7.5000  25605.00
613-07023 Pull Box (24'x36'x24") 8.000 EACH| 1016.3800 8131.04| 960.0000 7680.00] 1100.0000 8800.00
614-00011 Sign Panel (CL 1) 11.000 SF | 20.3200 223.52| 18.0000 198.00] 22.0000 242.00
614-00012 Sign Panel (CL I11) 9.000 SF | 24.8400 223.56] 22.0000 198.00] 27.0000 243.00
614-01503 Steel Sign Supp (2-1n Rd)( 5.000 EACH] 208.9200 1044 .60] 190.0000 950.00] 375.0000 1875.00
614-01573 Steel Sign Supp (2-1/2 Rd 1.000 EACH] 423.4900 423.49] 380.0000 380.00] 550.0000 550.00
615-00050 Emb Prot Ty 5 8.000 EACH| 1079.3300 8634.64| 1700.0000  13600.00] 1175.0000 9400.00
620-00002 Field Office (CL 2) 2.000 EACH|  21369.0000  42738.00] 19500.0000  39000.00]  14000.0000  28000.00
620-00012 Field Lab (CL 2) 2.000 EACH| 11857.7800  23715.56] 11800.0000  23600.00] 13000.0000  26000.00
620-00020 Sanitary Facility 2.000 EACH] 3162.0800 6324.16] 540.0000 1080.00] 1350.0000 2700.00
621-00425 Detour 1.000 L S | 110000.0000 110000.00] 200000.0000  200000.00] 95800.6500  95800.65
625-00000 Const Surveying 1.000 L S | 37328.0000  37328.00] 9700.0000 9700.00] 14500.0000  14500.00
626-00000 Mobi lization 1.000 L S | 180000.0000 180000.00] 210000.0000 210000.00] 200000.0000  200000.00
626-01000 Public Info Services 1.000 L S | 8768.7200 8768.72| 2300.0000 2300.00] 5500.0000 5500.00
627-00001 Pvmt MKg Paint 19.000 GAL | 107.2900 2038.51] 180.0000 3420.00] 2240000 4256.00
627-00005 Epoxy Pvmt MKg 27.000 GAL | 463.0300  12501.81] 260.0000 7020.00] 320.0000 8640.00
630-00000 Flagging 2600.000 HOUR| 20.3200  52832.00] 15.0000  39000.00] 20.0000  52000.00
630-00007 Traf Ctrl Inspection 140.000 DAY | 310.5600  43478.40] 250.0000  35000.00] 250.0000  35000.00
630-00012 Traf Ctrl Mgmt 56.000 DAY | 536.4200  30039.52] 400.0000  22400.00] 450.0000  25200.00
630-80001 Flash Beacon (Port) 20.000 EACH] 395.2600 7905.20] 360.0000 7200.00] 1250.0000  25000.00
630-80338 Barricade (3 M-D) (Temp) 7.000 EACH| 564 .6500 3952.55]| 510.0000 3570.00] 110.0000 770.00
630-80341 Const Traf Sign (A) 42.000 EACHJ| 50.8100 2134.02| 48.0000 2016.00] 520000 2184.00
630-80342 Const Traf Sign (B) 52.000 EACH]| 56.4600 2935.92| 53.0000 2756.00] 68.0000 3536.00
630-80343 Const Traf Sign (C) 38.000 EACH| 42.9100 1630.58] 58.0000 2204.00] 80.0000 3040.00
630-80344 Const Traf Sign (Spec) 28.000 SF | 22.5800 632.24] 21.0000 588.00] 20.0000 560.00



COLORADO DEPARTMENT OF TRANSPORTATION DATE : 10/11/12
PAGE : 001 -6
TABULATION OF BIDS

LETTING NO. : 20121011 CONTRACT ID : C18461 COUNTIES : LAS ANIMAS
LETTING DATE : 10/11/12 REGION : 2
LETTING TIME : 10:00 AM

I 3) 169A I 4) 870A I 5) 232A

| LAWRENCE CONSTRUCTION CO.|SEMA CONSTRUCTION, INC. JAMERICAN CIVIL CONSTRUCTO

| | |
ITEM CODE  ITEM DESCRIPTION QUANTITY |  UNIT PRICE AMOUNT| ~ UNIT PRICE AMOUNT| ~ UNIT PRICE AMOUNT
------------------------------------------------------ e
630-80348 Const Info Sign 4.000 EACH]| 169.4000 677.60] 160.0000 640.00] 90.0000 360.00
630-80355 Port Mesg Panel 8.000 EACH| ~ 3613.8000  28910.40]  3000.0000  24000.00]  4250.0000  34000.00
630-80358 Flash Arrow Panel (C Ty) 4.000 EACH| 282.3300 1129.32| 250.0000 1000.00| 1350.0000 5400.00
630-80360 Drum Channel Dev 300.000 EACH| 2.2600 678.00] 2.0000 600.00] 53.0000  15900.00
630-80363 Drum Channel Dev (Light) ( 30.000 EACH| 2.2600 67.80] 2.0000 60.00]| 80.0000 2400.00
630-80364 Drum Channel Dev (Light) ( 100.000 EACH]| 2.2600 226.00] 2.0000 200.00] 80.0000 8000.00
630-80370 Conc Barrier (Temp) 1100.000 LF | 30.0000  33000.00] 14.0000  15400.00] 14.0000  15400.00
630-80380 Traffic Cone 500.000 EACH| 2.2600 1130.00| 8.0000 4000.00] 17.0000 8500.00
630-85010 Impact Atten (Temp) 2.000 EACH|  3952.6000 7905.20]  3700.0000 7400.00]  3200.0000 6400.00
630-86810 Traffic Signal (Temp) 4.000 EACH|  3387.9400  13551.76]  3200.0000  12800.00] 16000.0000  64000.00

|
SECTION TOTALS I $ 2,062,078.45| $ 2,164,960.02| $ 2,197,508.00
—————————————————————————————————————————————————————— e

|

CONTRACT TOTALS $ 2,062,078.45] $ 2,164,960.02] $ 2,197,508.00




COLORADO DEPARTMENT OF TRANSPORTATION DATE : 10/11/12
PAGE : 001 -7
TABULATION OF BIDS
LETTING NO. : 20121011 CONTRACT 1D : C18461 COUNTIES : LAS ANIMAS
LETTING DATE : 10/11/12 REGION 12
LETTING TIME : 10:00 AM
IC 6 ) 010A |
|NORAA CONCRETE CONSTRUCTI |
| |
ITEM CODE ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT |
------------------------------------------------------ PRy M
SECTION 0001  BID ITEMS | |
| |
202-00010 Rem Tree 6.000 EACH] 620.0000 3720.00]
202-00090 Rem Delineator 22.000 EACH] 13.2500 291.50]
202-00240 Rem Asphalt Mat (Planing) 3587.000 SY | 3.7500 13451.25]
202-00400 Rem Bridge 2.000 EACH] 27315.0000 54630.00]
202-00810 Rem Ground Sign 1.000 EACH] 410.0000 410.00]
202-01130 Rem Gdrail Ty 3 450.000 LF | 7.1500 3217.50]
203-00010 Uncl Excav (CIP) 3022.000 CY | 25.0000 75550.00]
203-01500 Blading 250.000 HOUR] 115.0000 28750.00]
206-00000 Str Excav 1259.000 CcYy | 25.5000 32104 .50]
206-00050 str Bkfl (Spec) 157.000 CY | 50.0000 7850.00]
206-00100 Str Bkfl (CL 1) 933.000 CY | 28.0000 26124.00]
206-01750 Shoring 1.000 L S | 25360.0000 25360.00]
206-01750 Shoring 1.000 L S | 25360.0000 25360.00]
207-00205 Topsoil 545.000 CY | 29.0000 15805.00]
208-00002 Erosion Log (12 In) 270.000 LF | 4.0000 1080.00]
208-00020 Silt Fence 3965.000 LF | 1.5000 5947 .50]
208-00034 Gravel Bag 200.000 LF | 7.0000 1400.00]
208-00045 Conc Washout Str 2.000 EACH] 763.0000 1526.00]
208-00070 Vehicle Tracking Pad 8.000 EACH] 1050.0000 8400.00]
208-00103 Removal and Disposal of Se 40.000 HOUR] 32.0000 1280.00]
208-00105 Removal and Disposal of Se 40.000 HOUR] 93.0000 3720.00]
208-00106 Sweeping (Sediment Removal 140.000 HOUR] 156.0000 21840.00]
208-00107 Rem Trash 71.000 HOUR] 138.0000 9798.00]
208-00206 Erosion Control Supervisor 140.000 DAY | 130.0000 18200.00]
210-00010 Res Mailbox Str 2.000 EACH] 545.0000 1090.00]
210-00810 Res Ground Sign 5.000 EACH] 455.0000 2275.00]
210-01000 Res Fence 375.000 LF | 16.0000 6000.00]
212-00006 Seeding (Native) 2.000 ACRE] 1657 .0000 3314.00]
212-00032 Soil Conditioning 2.000 ACRE] 7120.0000 14240.00]
213-00002 Mulching (Weed Free Hay) 2.000 ACRE] 2275.0000 4550.00]
213-00100 Soil Binder 0.300 ACRE] 2405.0000 721.50]
214-00450 Evergreen Tree (5 Gal) 10.000 EACH] 165.0000 1650.00]
216-00201 Soil Reten Blanket (S-C)(B 530.000 Sy | 6.0000 3180.00]
304-06000 ABC (CL 6) 7631.110 TON | 25.0000 190777.75]
403-00720 HMA (Patching) (Asph) 100.000 TON | 215.0000 21500.00]
403-34741 HMA (Gr SX) (75) (PG 64-22 3047.340 TON | 140.0000 426627.60]
411-10255 Emul Asph (SS) 1994.000 GAL | 6.0000 11964 .00]
420-00112 Geotextile (Drain) (CL 1) 138.000 Sy | 8.5000 1173.00]
506-00209 Riprap (9 In) 92.000 CY | 86.0000 7912.00]



COLORADO DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

LETTING NO. : 20121011 CONTRACT ID : C18461
LETTING DATE : 10/11/12 REGION : 2
LETTING TIME : 10:00 AM
IC 6 ) 010A |
|NORAA CONCRETE CONSTRUCTI |
| |
ITEM CODE ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT |
------------------------------------------------------ PRy M
507-00400 Bitum S and D Pave (Asph) 24.000 TON | 215.0000 5160.00]
516-00000 Dampproofing (Asphalt) 646.000 SY | 25.0000 16150.00]
601-03030 Conc CL D (Box) 348.000 CY | 520.0000 180960.00]
601-03050 Conc CL D (wall) 113.000 CY | 529.0000 59777 .00]
602-00000 Reinf Steel 128826.000 LB | 1.1000 141708.60]
605-83002 Geocomp Drain (w/ Pipe) 124.000 SY | 22.5000 2790.00]
606-00301 Gdrail Ty 3 (6-3) 437.500 LF | 20.5000 8968.75]
606-01370 Transition Ty 3G 8.000 EACH] 1300.0000 10400.00]
606-02003 End Anchor (Nonflared) 8.000 EACH] 2325.0000 18600.00]
606-11020 Brdg Rail Ty 10H 208.000 LF | 125.0000 26000.00]
607-11525 Fence (Plastic) 200.000 LF | 3.0000 600.00]
607-11580 Fence (Temp) 370.000 LF | 7.2500 2682.50]
609-60011 Curb Ty 6 M 400.000 LF | 18.2500 7300.00]
612-00001 Delin (Ty 1) 28.000 EACH]| 32.0000 896.00]
612-00002 Delin (Ty 11) 14.000 EACH] 38.0000 532.00]
612-00003 Delin (Ty 111) 16.000 EACH] 43.0000 688.00]
613-01300 3 In Elec Cond (P) 3414.000 LF | 16.2500 55477.50]
613-07023 Pull Box (24''x36''x24') 8.000 EACH] 1715.0000 13720.00]
614-00011 Sign Panel (CL I) 11.000 SF | 23.5000 258.50]
614-00012 Sign Panel (CL I11) 9.000 SF | 28.5000 256.50]
614-01503 Steel Sign Supp (2-1n Rd)( 5.000 EACH] 240.0000 1200.00]
614-01573 Steel Sign Supp (2-1/2 Rd 1.000 EACH] 487 .0000 487.00]
615-00050 Emb Prot Ty 5 8.000 EACH] 1512.0000 12096.00]
620-00002 Field Office (CL 2) 2.000 EACH] 14950.0000 29900.00]
620-00012 Field Lab (CL 2) 2.000 EACH] 14950.0000 29900.00]
620-00020 Sanitary Facility 2.000 EACH] 2000.0000 4000.00]
621-00425 Detour 1.000 L S| 148700.0000 148700.00]
625-00000 Const Surveying 1.000 L S| 19500.0000 19500.00]
626-00000 Mobilization 1.000 L S | 415000.0000 415000.00]
626-01000 Public Info Services 1.000 L S| 13100.0000 13100.00]
627-00001 Pvmt Mkg Paint 19.000 GAL | 125.0000 2375.00]
627-00005 Epoxy Pvmt Mkg 27.000 GAL | 533.0000 14391.00]
630-00000 Flagging 2600.000 HOUR] 23.5000 61100.00]
630-00007 Traf Ctrl Inspection 140.000 DAY | 357.0000 49980.00]
630-00012 Traf Ctrl Mgmt 56.000 DAY | 620.0000 34720.00]
630-80001 Flash Beacon (Port) 20.000 EACH] 455.0000 9100.00]
630-80338 Barricade (3 M-D) (Temp) 7.000 EACH] 650.0000 4550.00]
630-80341 Const Traf Sign (A) 42_.000 EACH] 58.5000 2457 .00]
630-80342 Const Traf Sign (B) 52.000 EACH] 65.0000 3380.00]
630-80343 Const Traf Sign (C) 38.000 EACH] 71.5000 2717 .00]
630-80344 Const Traf Sign (Spec) 28.000 SF | 26.0000 728.00]

COUNTIES :

LAS ANIMAS

DATE :
PAGE :

10711712
001 -8



COLORADO DEPARTMENT OF TRANSPORTATION DATE : 10/11/12
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TABULATION OF BIDS

LETTING NO. : 20121011 CONTRACT ID : C18461 COUNTIES : LAS ANIMAS
LETTING DATE : 10/11/12 REGION : 2
LETTING TIME : 10:00 AM

IC 6 ) 010A |
|NORAA CONCRETE CONSTRUCTI |
| |
ITEM CODE ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT |
------------------------------------------------------ PRy M
630-80348 Const Info Sign 4.000 EACH] 195.0000 780.00]
630-80355 Port Mesg Panel 8.000 EACH] 4158.0000 33264.00]
630-80358 Flash Arrow Panel (C Ty) 4.000 EACH] 325.0000 1300.00]
630-80360 Drum Channel Dev 300.000 EACH] 2.6000 780.00]
630-80363 Drum Channel Dev (Light) ( 30.000 EACH] 2.6000 78.00]
630-80364 Drum Channel Dev (Light) ( 100.000 EACH]| 2.6000 260.00]
630-80370 Conc Barrier (Temp) 1100.000 LF | 31.0000 34100.00]
630-80380 Traffic Cone 500.000 EACH] 2.6000 1300.00]
630-85010 Impact Atten (Temp) 2.000 EACH] 4550.0000 9100.00]
630-86810 Traffic Signal (Temp) 4._.000 EACH] 3900.0000 15600.00]
|
SECTION TOTALS | $ 2,591,658.45]
—————————————————————————————————————————————————————— e+
|

CONTRACT TOTALS $ 2,591,658.45]




